STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 15
NUVBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

05/ 11/ 00
07-4G3504

07- LA-405-10.8/13.1

BI D

SUMMARY

I N LOS ANGELES COUNTY | N CARSON
FROM CARSON STREET OVERCRGSSI NG TO

0.1 KM NORTH OF ROUTE 110

UPGRADE EXI STI NG WEI GH STATI ON

FUND TOTAL  HA42 560, 000
ENG NEERS EST 483, 163. 00

RAS

BID TOTAL  BIDDER I D

525, 895. 00 1

537,251.44 6

596,458.00 5

626,742.00 4

628,616.00 2

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 15/ 00
CONTRACT CCDE 'E '
14 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 90
AMOUNT OVER 42,732.00 PERCENT OVER EST 8. 84

Bl DDER | NFORVATI ON

MAVERI CK ELECTRI C I NC

11435 DOWNEY AVENUE
DOMNEY CA 90241
B A CONSTRUCTI ON

2131 W VALLEY PLACE

ANAHEI M CA 92804

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730
LEH GH CONSTRUCTI ON COMPANY

714 SOUTH PLYMOUTH BLVD
LOS ANGELES CA 90005
DBX | NC

42066 AVEN DA ALVARADO STE C
TEMECULA CA 92590

( NAVE/ ADDRESS/ LOCATI ON)

562 622-1945
00757865
FAX 562 622- 1965

CC PREF CLAI MED

714 635-7579
00732682
FAX 714 635-0728

SB PREF CLAI MED

COVPARI SON AMT:

510, 956. 69
909 944-1037 CC PREF CLAI MED
00676575

FAX 909 944-3112

323 931-1306
00714358
FAX 323 931-2033

CC PREF CLAI MED

909 676-0115
00240547
FAX 909 676-0213

CC PREF CLAI MED

3. 0%



07-4G3504

07-LA-405-1

05/ 11/ 00

6

690, 865. 00

3

ROLLI NG ROCK CONSTRUCTI ON
I NC

3839 SECURITY PARK DRI VE
RANCHO CORDOVA CA 95742

Bl D245
PAGE 2
05/ 15/ 00
916 985-4308 SB PREF CLAI MED
00623355
FAX 916 985-2038 BID IS OVER SBP
PREFERENCE LI M TS



07-4G3504 Bl D245

07- LA-405-1 PAGE 3
05/ 11/ 00 05/ 15/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A F A CONSTRUCTI ON ITEMS 1 THRU 3
FRESNO CA
ORANGE COUNTY STRI PI NG | TEM5 8 THRU 10
ORANGE CA
PENHALL COVPANY | TEM 5

ANAHEI M CA



07-4G3504
07-LA-405-1
05/ 11/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
05/ 15/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

NONE

Bl DDER | D NAME AND ADDRESS

NONE
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

H GH LI GHT ELECTRIC
PERRI S CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

H GH LI GHT ELECTRIC
PERRI S CA

ORANGE COUNTY STRI PI NG
ORANGE CA

PENHALL COVPANY

ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

| TEMS 11 THRU 14 (PORTI ON)
| TEMS 8 THRU 10
| TEM 5

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ORANGE COUNTY STRI PI NG
ORANGE CA

PARRI S SI GNS

BONSALL CA

PENHALL COVPANY

ANAHEI M CA

| TEMS 8 THRU 10
| TEM5 1 AND 2 ( PORTI ON)

| TEM 5



07-4G3504
07-LA-405-1
05/ 11/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
05/ 15/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 PENHALL COVPANY
16401 CONSTRUCTI ON Cl RCLE
IRVINE CA 92604

I TEM 5 ( PARTI AL)



07-4G3504 Bl D245

07- LA- 405- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 11/ 00 05/ 15/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 18, 000. 00* 18, 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00* 5, 000. 00
4 153221 REMOVE CONCRETE BARRI ER M 3 1, 000. 00 3, 000. 00
5 (S) 420201 GRI ND EXI STI NG CONCRETE PAVENENT M2 673 15. 00 10, 095. 00
6 566012 ROADSI DE SI GN - TWO POST EA 2 200. 00 400. 00
7 681136 50 MM PLASTI C Pl PE (EDGE DRAI N OUTLET) M 20 100. 00 2, 000. 00
8 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 100 4.00 400. 00
9 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 64 100. 00 6, 400. 00
10 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 24 100. 00 2, 400. 00
11 017758 VEI GHT STATI ON BYPASS SYSTEM LS LUMP SUM 152, 300. 00* 152, 300. 00
(LOCATI ON 1)
12 017759 VEI GHT STATI ON BYPASS SYSTEM LS LUMP SUM 94, 300. 00* 94, 300. 00
(LOCATI ON 2)
13 017760 VEI GHT STATI ON BYPASS SYSTEM LS LUMP SUM 80, 300. 00* 80, 300. 00
( LOCATI ON 3)
14 017761 VEI GHT STATI ON BYPASS SYSTEM LS LUMP SUM 148, 300. 00* 148, 300. 00
( LOCATI ON 4)

TOTAL 525, 895. 00



| TEM

O©oOoO~NOOULA, WN P

07-4G3504
07-LA-405-1
05/ 11/ 00

133, 825.
102, 370
104, 425.
138, 525.

SUMMARY

9000. 00|
3000. 00|
14994. 44|
4000. 00|
600. 00|
1200. 00|
192. 00|
120. 00|
133825. 00|
102370. 00|
104425. 00|
138525. 00|
537, 251. 44

154, 000
91, 000
93, 000

175, 000

OF

REMA

154000.
91000.
93000.

175000.

596, 458. 00

I NI

. 00|

00|
00|
00|
00|

. 00|

00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

10, 000. 00* 10000
50, 000. 00* 50000
20, 000. 00* 20000
500. 00 1500
10. 00 6730
450. 00 900
200. 00 4000
13.00 1300
3.00 192
5.00 120
153, 000. 00* 153000.
113, 000. 00* 113000.
113, 000. 00* 113000.
153, 000. 00* 153000.
626, 742. 00

Bl D245
PAGE 7
05/ 15/ 00
FI FTH
BI D AMOUNT
2, 000. 00* 2000
61, 500. 00* 61500
4, 000. 00* 4000
2,000. 00 6000
10. 00 6730
800. 00 1600
40. 00 800
15.00 1500
4.00 256
7.00 168
187, 138. 00* 187138.
70, 373. 00* 70373.
70, 373. 00* 70373.
216, 178. 00* 216178
628, 616. 00



07-4G3504 Bl D245

07- LA- 405- 1 SUMMARY OF REMAINING BIDDERS PAGE 8
05/ 11/ 00 05/ 15/ 00
| _______________________________
| TEM SI XTH
| BI D ANOUNT
| _______________________________
1 5, 000. 00* 5000. 00
2 | 77, 000. 00* 77000. 00
3| 31, 000. 00* 31000. 00
4 | 3,222.00 9666. 00
5 | 20. 00 13460. 00
6 | 1, 500. 00 3000. 00
7 | 42.00 840. 00
8 | 8. 00 800. 00
9 | 4.00 256. 00
10 | 7.00 168. 00
11 | 155,473. 00  155473.00
12 | 102,073.00%  102073.00
13 | 102, 497. 00  102497.00
14 | 189, 632. 00  189632. 00

TOT 690, 865. 00



